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Thank you for your response to our Request # NE13-20B-R2.  For your information, the following is a tabulation of all responses received.  This 

solicitation is awarded to: Lehman Construction, LLC.  If you have any questions, please contact me at the address/phone number shown above.    

Buyer:  William D. “Bill” Noyes, CPPO, CPPB, Senior Procurement Agent                           Date/Time of posting: September 28, 2012 / 4:00 PM 
 

Pay 

Item # 
Description Qty 

U/

M 
Lehman 

Construction 

Concrete 

Strategies 
Pace 

Construction 
APAC-

Missouri 
Bleigh 

Construction 

St. Louis 

Bridge 
Construction 

PCiRoads 

2164500 

 

Removal of Existing Expansion  

Joints & Adjacent Concrete 
20 LF 

350.00 = 

7,000.00 

150.00 = 

3,000.00 

129.00 = 

2,580.00 

350.00 = 

7,000.00 

75.00 = 

1,500.00 

400.00 = 

8,000.00 

496.00 = 

9,920.00 

2169903 

 

Removal and Replacement  

of Curb 
196 LF 

45.00 = 

8,820.00 

40.00 = 

7,840.00 

45.00 = 

8,820.00 

80.00 = 

15,680.00 

62.00 = 

12,152.00 

250.00 = 

49,000.00 

738.00 = 

144,648.00 

6181000 
 

Mobilization 
 

1 LS 
15,000.00 = 

15,000.00 

6,279.00 = 

6,279.00 

79,000.00 = 

79,000.00 

12,000.00 = 

12,000.00 

28,000.00 = 

28,000.00 

26,000.00 = 

26,000.00 

54,080.00 = 

54,080.00 

7034214 
 

Class B-2 Concrete 
 

1.3 CY 
2,200.00 = 

2,860.00 

2,500.00 = 

3,250.00 

9,500.00 = 

12,350.00 

7,300.00 = 

9,490.00 

1,250.00 = 

1,625.00 

12,000.00 =  

15,600.00 

6,680.00 = 

8,684.00 

7040106 
 

Full Depth Repair 
 

700 SF 
98.00 = 

68,600.00 

160.00 = 

112,000.00 

95.00 = 

66,500.00 

195.00 = 

136,500.00 

226.00 = 

158,200.00 

200.00 = 

140,000.00 

118.00 = 

82,600.00 

7129902 
 

PVC Slab Drains 
 

60 EA 
300.00 = 

18,000.00 

225.00 = 

13,500.00 

205.00 = 

12,300.00 

235.00 = 

14,100.00 

152.00 = 

9,120.00 

400.00 = 

24,000.00 

312.00 = 

18,720.00 

1719903 

 

Preformed Silicone or EPDM  

Expansion Joint Seal 
20 LF 

65.00 = 

1,300.00 

70.00 = 

1,400.00 

190.00 = 

3,800.00 

105.00 = 

2,100.00 

90.00 = 

1,800.00 

150.00 = 

3,000.00 

456.00 = 

9,120.00 

 

TOTAL PROJECT COST EXTENSION: $121,580.00 $147,269.00 $185,350.00 $196,870.00 $212,397.00 $265,600.00 $327,772.00 
 

Notification of the online posting of this solicitation was also sent to American Contracting & Services, Chester Bross Construction, Commanche Construction, 

County Contractors, Cramer & Associates, H.R. Quadri Contractors, J.C. Industries, KCI Construction, Magruder Construction, Mill Valley Construction, N.B. 

West Contracting, Penhall Company., Widel, and Wildcat Construction, but no responses were received from these vendors.  Notification was also sent to the State 

of Missouri Office of Administration’s Office of Equal Opportunity (OA OEO). 


